ADDENDUM #2

FOR THE STUDENT SERVICES BUILDING

AT

WEST VALLEY COLLEGE

Owner West Valley-Mission Community College District Saratoga, California

Bid #16-1617

12-07-16

WEST VALLEY-MISSION COMMUNITY COLLEGE DISTRICT 14000 Fruitvale Avenue Saratoga, CA 95070

Bid #16-1617

WEST VALLEY COLLEGE Student Services Building

ADDENDUM #2 December 7, 2016

Bidders shall sign and return one copy of this addendum acknowledgement sheet with your bid. Failure to do so may subject bidder to disqualification.

NOTICE TO ALL CONTRACTORS SUBMITTING BIDS FOR THIS WORK AND TO ALL PLAN HOLDERS:

You are hereby notified of the following CHANGES, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. This Addendum shall supersede the original Contract Documents and Previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain UNCHANGED.

Brigit Espinosa Executive Director, General Services (408)741-2187

Date:	
Company Name:	
Signed By:	
Printed Name:	
Phone/Fax:	
Email:	

Enclosed within Addendum #2 dated 12/07/16 please find the following item:

Revised:

Bid Due date for specific Bid Packages has been moved to January 30, 2017 @ 1:00 PM. See table below for the list of Packages that will have a new Bid Due date. The Bid Due Date and time for all other Packages not listed will remain unchanged.

The District will conduct a second Mandatory Job Walk beginning at 11:00 AM, on Friday, January 13, 2017 for the Packages listed below only. All bidders who did not attend the previous Job-Walk on November 30, 2016, must attend the Mandatory Job Walk.

Bid Package	Bid Package Description	Estimated Value	Contractor's License	Bid Due Date and Time
06A	Millwork & Interior Wall Panels	\$145,970	C-6	1:00 pm on January 30, 2017
07A	Roofing	\$371,288	C-39	1:00 pm on January 30, 2017
07В	Metal Panels	\$1,500,000	C-43	1:00 pm on January 30, 2017
08B	Glass and Glazing	\$1,686,270	C-17	1:00 pm on January 30, 2017
09A	Drywall & Plaster	\$1,985,954	C-9	1:00 pm on January 30, 2017
09B	Carpet & Resilient Flooring	\$242,303	C-15	1:00 pm on January 30, 2017
09C	Ceramic Tile	\$184,786	C-54	1:00 pm on January 30, 2017
09D	Acoustical Ceiling	\$1,272,414	C-2 or D-50	1:00 pm on January 30, 2017
21A	Fire Protection	\$238,118	C-16	1:00 pm on January 30, 2017